Grant Management Support Services RFP #24-1112 Questions and Answers Amendment #1

Issued by: Clean Energy Fund of Texas January 2, 2025

#	RFI Section	Page #	Question	CEFTX Response	
1	General	-	Is there any plan holder's list or pre- proposal meeting attendees list that you may be able to share?	Please find the attached pre-proposal meeting attendees list. See attendees list included as part of this amendment	
2	General	-	Is there any incumbent(s) already serving in this Grant Management support role?	There is no incumbent serving in the Grant Management support role.	
3	Scope of Services	7	I noticed the MBE and WBE goal. Is there any goal specifically for being a certified DBE?	The MBE and WBE goals together make up the over Disadvantaged Business Enterprise (DBE) goals.	
4	Presentatio n Slides	-	At the pre-proposal conference, CEFTX said they would distribute the presentation slides. Is it possible for the CEFTX to submit that presentation to all interested parties?	Pre-proposal Conference slides are included as part of this amendment.	
5	Project Timeline	68	On page 68 of the RFP there is a link to the Project Timeline. The link has an error. Could you please provide this timeline to bidders?	Please see the attached timeline, originally submitted to EPA in August. We encourage bidders to share their strategic insights on how to accelerate project startup and maximize expenditure rates within the timeframe outlined. (Please zoom in to timeline to view details.)	

6	Partners and Roles	-	The Clean Energy Fund of Texas mentioned on the preproposal call that some routine scope has been left out of this RFP and that there are a number of partners with responsibilities and expertise. Outside of NREL and BCECJ, can the CEFTX detail who some of those major partners are and their relevant roles with the SFA Program, if they have already been identified?	In addition to NREL and BCECJ, we are partnered with Texas Climate Jobs who will implement up to five pre-apprenticeship programs in the state of Texas.
7	DBE Goals	7	Page 7, Section 2.5 (Disadvantaged Business Enterprises) of the RFP indicates that the "Clean Energy Fund of Texas has set fair share goals for 24.34% for minority-owned business enterprises (MBE) and/or 25.85% women-owned business enterprises (WBE) participation." If the Prime contractor is a certified MBE firm, does this satisfy the stated fair share goal of 24.34% for an MBE firm or does this stated goal apply to subcontractors only?	The goal applies to both prime contractors and subcontractors. Compliance with the Fair Share Objectives is calculated by dividing the total dollar value of contracts awarded to MBEs and WBEs by the total dollar value of all contracts awarded in the relevant procurement category.
8	Scope of Work	20	The Cost Estimate Breakdown (Attachment 1, Page 20), item 6 is categorized as "Grant Compliance: Community Benefits Agreements" and is described as "Track and verify community benefits; provide	See revised Cost Estimate Breakdown Table included with this amendment.

			advisory services for labor relations". However, the scope of work description (Pages 9-13) does not discuss community benefit agreements. Would CEFTX please clarify the scope of work expected in relation to community benefit agreements?	
9	Consumer Protection	20	The Cost Estimate Breakdown (Attachment 1, Page 20), item 7 is categorized as "Grant Compliance: Consumer Protections" and is described as "Develop consumer education materials; establish dispute resolution mechanisms; provide technical support". However, the scope of work description (Pages 9-13) does not specifically speak to consumer protection. Would CEFTX clarify whether the scope of work should include an approach to consumer protection?	See revised Cost Estimate Breakdown Table included with this amendment.
10	Cost Proposal Template	19	Referencing Attachment 1: Cost Proposal Template (page 19) – Would the Clean Energy Fund of Texas consider standardizing "key roles" and estimated hours to allow for standardized pricing parameters for all potential vendors to be scored upon?	CEFTX recognizes that the scope of work requires diverse expertise and that bidders may vary significantly in size, service offerings, and resource allocation. Standardizing key roles and estimated hours may not fully capture these variations and could limit innovative approaches. Instead, we encourage bidders to present their organization's key roles, proposed team structure, and pricing based on their unique capabilities and approach to fulfilling the

				scope of work. CEFTX will evaluate proposals in total, focusing on the value delivered, alignment with program goals, and cost-effectiveness, and will score proposals accordingly
11	Cost Proposal Template	19	Referencing Attachment 1: Cost Proposal Template (page 19) – Does the Clean Energy Fund of Texas expect the total cost extrapolated from the chart on page 19 to exactly match the total cost from the Cost Estimate Breakdown by Scope on page 20?	Any discrepancies between the rates and lump sum cost per scope item will need to be addressed in a cost proposal narrative.
12	Cost Proposal Template	-	Referencing Attachment 1: Should the vendor account for other direct costs (example: any required project travel, office space, equipment, materials) to meet certain tasks associated with performing the Categories in the Cost Estimate Breakdown by Scope within the "Cost Estimate"?	Yes, bidders should account for all overhead and travel costs in their rates when submitting bids.
13	Cost Proposal Template		Referencing Attachment 1: Cost Estimate Breakdown by Scope (page 20) – Would the Clean Energy Fund of Texas consider standardizing a single unit rate (example: "evaluate grant applications") for each scope area? The required units and/or level of effort to complete the various categories of scope	We encourage bidders to present their organization's key roles, proposed team structure, and pricing based on their unique capabilities and approach to fulfilling the scope of work. CEFTX will evaluate proposals in total, focusing on the value delivered, alignment with program goals, and cost- effectiveness, and will score proposals accordingly

		could be widely interpreted for quantities by different vendors	
14	Alternative Funding	Does Clean Energy Fund of Texas, Inc. have access to alternative funding sources to complete services under this program should the Solar for All program have its funding altered?	EPA funds are the primary source of funding contemplated for the program at this time.

Meeting Title: Grant Management RFP Proposal Conference Date/Time: 12/13/2024 9:00AM

Participants

Name	Email	Company/Organization
Peter Yeh	peter.yeh@clearesult.com	CLEAResult
Stacy Nichols (Consultant)	procurement@txcef.org	Clean Energy Fund of Texas (CEFTX)
Teresa Morales	procurement@txcef.org	Clean Energy Fund of Texas (CEFTX)
Shahara Wright	procurement@txcef.org	Clean Energy Fund of Texas (CEFTX)
Roman Castillo	Roman.Castillo@CohnReznick.com	CohnReznick
Nicole Gorman	Nicole.Gorman@CohnReznick.com	CohnReznick
Zechariah Donaldson	zechariahdonaldson@cteh.com	СТЕН
Mason Baker	mbaker@cteh.com	CTEH
Christa Lopez	clopez@cteh.com	СТЕН
Mary Helen Abel	MaryHelen.Abel@horne.com	Horne LLP
Monica Mota	Monica.Mota@hornepr.com	Horne LLP
llene Klement	IKlement@mpact-consulting.com	Mpact Consulting
Esrone McDaniels	esrone.mcdaniels@mpact-consulting.com	Mpact Consulting
Matthew Doyle	matthew.doyle@mpact-consulting.com	Mpact Consulting
Jill Avegno	Jill.Avegno@plexosgroup.com	Plexos Group
Elizabeth Troia	elizabeth.troia@plexosgroup.com	Plexos Group
Malone Garland	malone.garland@plexosgroup.com	Plexos Group

Andre Leblanc	Andre.Leblanc@plexosgroup.com	Plexos Group
Tiffany Crane	tiffany.crane@plexosgroup.com	Plexos Group
Casey Tingle	Casey.Tingle@plexosgroup.com	Plexos Group
Think and Ink Grant Consulting	unknown	Think and Ink Grant Consulting
Jen Cregar	jen@terraluminaconsulting.com	Terra Lumina Consulting
Mercy Katzoff	unknown	Unknown
Jen Cregar	unknown	Unknown

Cost Estimate Breakdown by Scope (Revised)

Category	Description	Key Deliverables	Cost Estimate
Program Policy & Procedure	Develop policies, procedures, and systems for compliance; create standardized reports and checklists; develop a capacity transfer plan for long-term sustainability.		
IT Systems Analysis & Design	Assist in designing a record- keeping system; advise on EPA compliant framework and automation; support testing and implementation.		
Project Selection Support	Evaluate grant applications; assess technical feasibility and financial viability; prepare independent engineering reports.		
Stakeholder Engagement & Outreach Support	Support planning and implementation for strategic communications, stakeholder engagement, and program outreach.		
Grant Compliance: Construction Progress Monitoring	Conduct site assessments to ensure contract adherence.		
Grant Compliance: National Historic Preservation Act	Conduct Section 106 Oversight; provide technical assistance on mitigation measures.		

Grant Compliance: Labor & Workforce Compliance	Monitor wage compliance; provide ongoing technical assistance related to the Davis-Bacon Act.		
Grant Compliance: Build America, Buy America and Domestic Content Sourcing	Assist in compliance with the Act; provide guidance on documentation and sourcing domestically manufactured products.		
Compliance Reporting	Support compliance reporting for the direct SFA award and Texas subaward ensuring compliance with EPA Quality Program requirements.		
		Total Cost	



GRANT MANAGEMENT SUPPORT SERVICES

Grant Management Support Services

December 13, 2024







THIS CALL IS BEING RECORDED

Please refrain from sharing any confidential information.

All questions raised during this call will be visible to all participants.

Kindly mute your microphone and unmute when you would like to ask a question, or feel free to post your questions in the chat.

Please add your name, title and company to the chat.



ABOUT CLEAN ENERGY FUND OF TEXAS



TEXAS BASED GREEN BANK SERVING MULTIPLE STATES

- Non Profit Corporation in Texas
- Accelerate the flow of green capital into underserved markets.
- Mission to make clean energy conservation resources affordable for all Texans



ECONOMIC IMPACT

- Access to clean energy for low income families
- Job creation in the renewable energy sector

CLEAN ENERGY FUND OF TEXAS

KEY FOCUS



Robust Stakeholder Engagement & Fostering High Trust Relationships



Accelerated Expenditure of Grant Funds Performing in High Scrutiny Compliance Environment

Compliance



Equitable Impact & Measurable Outcomes



REQUEST FOR PROPOSAL SCOPE OVERVIEW

Scope of Services

- Program Policy & Procedure
- IT Systems Analysis & Design
- Project Selection Support
- Stakeholder Engagement and Outreach Support
- Grant Compliance Services
 - Construction Progress Monitoring
 - National Historic Preservation Act Compliance
 - Labor & Workforce Compliance
 - Build America, Buy America Act
- Compliance Reporting

GRANT MANAGEMENT PROGRAM



PROGRAM GOALS

- Deploy community solar systems across the American South and Southeast.
- Target Historically Black Colleges and Universities (HBCUs), Hispanic Serving Institutions (HSIs), and Tribal Colleges and Universities (TCUs) as project hubs.
- Serve low-income and disadvantaged communities (LIDACs) with disproportionately high energy burdens



ACTIVITIES & IMPLEMENTATION

- Multi-phase grants for project
 - exploration, development, and
 - deployment.
- Use of spatial analysis tools to
 - identify suitable locations and
 - prioritize LIDACs.
- Technical and financial assistance
 - tailored to reduce risks and support
 - MSIs and community-based
 - organizations (CBOs).

GRANT MANAGEMENT REQUEST FOR PROPOSAL

Purpose	CEFTX requires professional grar program, including compliance,
Business Needs	The RFP seeks to select a qualifie support services for the Solar for
Goal	To ensure CEFTX achieves its goa markets while complying with E
Proposal Requirements	Proposals must include a cover p qualifications (3 pages), proposal key staff resumes, cost proposal,

nt management services for its Solar for All , stakeholder engagement, and reporting.

ied bidder to provide grant management r All program and related subawards.

bals of green capital flow into underserved EPA guidelines and federal requirement

page, transmittal letter, experience and al narrative (30 pages), work plan, org chart, l, and DBE disclosure.

EVALUATION CRITERIA

Evaluation Criteria	Scoring Description	Weight (%)
Bidder Qualifications	Assess the Bidder's experience, expertise, staffing qualifications, and ability to meet technical and compliance needs.	15
Past Performance and Reputation	Evaluate Bidder's track record, similar clients, including references.	15
Understanding of Project Requirements	Analyze how well the proposal demonstrates comprehension of the project's objectives, challenges, and deliverables.	30
Use of DBE Enterprises	Bidders will be evaluated for percentage of DBE participation.	10
Cost Estimate	Evaluate the cost proposal, ensuring it is transparent, reasonable, and includes a breakdown consistent with federal guidelines (e.g., 2 CFR § 200).	30



REGULATORY & LEGAL REQUIREMENTS











• Debarment and Suspension • Byrd Anti-Lobbying • Equal Employment



FEDERAL REGULATIONS

• EPA T's and C's • Conflict of Interest

DBE OBJECTIVES

• Fair Share Goals for MBE and WBE • DBE Requirements

MANDATORY CERTIFICATIONS

• Procurement of Recovered Materials

CEFTX LEGAL REQUIREMENTS

• Master Services Agreement

• Schedule C

• ESG Questionnaire

SCHEDULE-GRANT MANAGEMENT

Publish RFP	December 4, 2
Pre-proposal meeting	December 13,
Deadline to receive questions	December 19,
Proposal due	January 17, 20
Award announcement (pending approval)	January 2025

2024

2024

2024

25 3:00 PM

NEXT STEPS-GRANT MANAGEMENT

Proposal Evaluation through end of January 2025

> Final Selection and Award Announcement



RFP Solicitation Period--through January 17, 2025

Shortlisting, potential interview. Select Proposals for Best Value



Negotiations, Contract Award & Supplier Onboarding







Additional Questions?

Stacy Nichols

procurement@txcef.org

Please submit all questions by Thursday **December 19, 2024**



THANK YOU



Solar tor All Program Timeline Planning Period Type Used: Full Planning Period: 21 Montha Period of Performance: 5/01/2024- 4/30/2029				203	24 	<u>مر</u> ،	*/	A	2025		æ	+	A	2026	سام کې		A	2027		4 5	4	2028	-	ھى 4			2029	هه باهی
Activity Type			Star Star Pre-award and o	م دonditional draws مصحو مصالحه	de govern ged fown period	at and the	Program Plannin	e La Montha)		ur wer .	gate scat at	Safe and the set	Period	af at a	et and saturate	\$ <u>_</u>	an and all	al al ar a def Performenses and Experience	at gast contra		de de d	state suffer a	n st st	Set of a		1 1 1	2° 24 10	and and a set
Pre-Award and Conditional Drawdown Period Activities	Anticipated Start Date	Completion Date	Month 2 2	Month Month	Month Month	Month 7 8	Month Month	Month Month Mo	onth Month Mor	th Month Mont	th Month Month M	onth Month 9 10	Month Month Month M	Ionth Month Month	Month Month Month Mo	th Month Month	Month Month Mon 11 12 1	th Month Month Month	Month Month Mo	nth Month Month M	onth Month Month Mi	with Month Month	h Month Month Me	onth Month Monti 7 8	Month Month Mor	nth Month		
Pre-Award and Conditional Drawdown Period Activities Complete EPA 6600 form and supporting internal controls and palieloc																												
Develop internal governance structures, controls and policies	06/01/2024	8/1/2024																										
Develop internal governance structures, controls and policies to administer program with fidelity Procure, hire, and train project support staff and vendors to begin program planning and operations	10/1/2024	12/31/2024																										
Procure, hire, and train project support staff and vendors to begin program planning and operations	05/01/2024	12/31/2024																										
			Month Month	Month Month	Month Month	Month Month	Month Month	Month Month Mo	onth Month Mo	th Month Mont	th Month Month M	onth Month Month	Month Month Month N	tonth Month Month	Month Month Month Mo	th Month Month	Month Month Mon	th Month Month Month	Month Month Mo	nth Month Month M	onth Month Month Mi	inth Month Month	h Month Month Mo	onth Month Monti	Month Month Mor	nth Month		
Program Planning Activities Setup Program Oversight & Operations						<u> </u>	, 10		- F - F		P P P		<u>. . . </u> .	F						r	PA	- F			7 av 14			
Einalize contracts with subawardees and distribute funds for	01/01/2025	3/31/2025		1 1 1	<u> </u>				- T - T	- <u> </u>	ттт	<u> </u>		- T - T -				1 1 1		- <u> </u>		1 1	1 1 1	- <u> </u>	1 T T			
Subawardees to hire staff and begin program operations Finalize internal governance structures, controls and policies to																												
Hnalize internal governance structures, controls and policies to administer program with fidelity Hire and train program staff at BCECJ	01/01/2025	3/31/2025																										
Hire and train program staff at BCECJ	01/01/2025	12/31/2025																										
Hire and train program staff at TxCEF	01/01/2025	12/31/2025																										
Procure ongoing vendor services (legal, advisory, financial) to	01/01/2025	12/31/2025	++-	$\left - \right $	\square	\square								-		+			\vdash	+ $+$	+	+	+	++	+++	+		
support program operations	,,	,,	\square																									
Viewer ongeing e-united service (e.g., worker), immediated by Build wessite, virtual learning, CRM, grant management and reporting platform through proceed wendors Convene advisory group and program-wide participatory sevenesses because	01/01/2025	12/31/2025																										
Convene advisory group and program-wide participatory	04/01/2025	06/30/2025																										
Hold informational webinars for MSIs_CBOs_developers_investors	04/01/2025	12/31/2025	++-	+++																			+++	+	+++			
and utilities Secure investor, developer, regional utility, and municipality	04/01/2025	12/31/2025	$\left - \right $	+ + +												+		+ $+$ $+$ $+$	+ + +	+ $+$ $+$	+ $+$ $+$	+ $+$	+ + +	+ +	+++	+ $+$ $+$	+ $+$ $+$	+++
partners to advise on project terms, ownership structure, and Collaboratively design project-level governance structures with pilot	04/01/2025																											
Collaboratively design project-level governance structures with pilot nodes		09/30/2025																										
nodes Submit Revised work plan and Budget at end of Planning Períod	10/01/2025	12/31/2025																										
Establish Financial Assistance & Distributed Solar Market																												
Stablish Financial Assistance & Distributed Solar Market Strategies Engage 37-member HBCU-CBO Climate and Gulf Coast Equity	04/01/2025	12/31/2025		1 1 1					_											1 1 1			1 1 1					
Consortiums																												
ine-tune spatial analysis across program footprint	01/01/2025	12/31/2025			T]													[$ \Gamma$		[T		
ntegrate with SAM API to quickly produce indicative economics	10/01/2025	12/31/2025																										
Work with investor & developer partners to review and refine	10/01/2025	12/31/2025	+		+		\vdash		+					++														
project cost inputs identify a final list of workable ownership models with input from	07/01/2025	12/31/2025														+				+						+		
dentify a finial list of workable ownership models with input from community advisory board and commercial partners Finalize eligibility requirements, timeline, review, and																												
Finalize eligibility requirements, timeline, review, and administration processes for competitive Phase L(exploration)	01/01/2025	06/30/2024																										
administration processes for competitive Phase I (exploration), Build grant management and reporting platform to deploy and	01/01/2025	06/30/2024																										
manage awards to subgrantees identify 1-2 pilot nodes through competitive procurement process	07/01/2025	9/30/2025		$\left \right $												+			+ + +	+ $+$ $+$					+++			
Execute agreement with pilot nodes	10/01/2025	12/31/2025	\square													+							+		+++			
		12/31/2025																										
Setup Project Deployment Technical Assistance & Meaningful Benefit Activities Conduct and aggregate research into policy, workforce, and project																												
Conduct and aggregate research into policy, workforce, and project	01/01/2025	09/30/2024														1							1	TT				
septoyment tobikits to be disseminated to nodes	01/01/2025	07/31/2024	++-	$\left - \right $	-	\vdash													\vdash	+	+		+	++	+++			
echnical assistance staff			\square																									
change in anneu par unes and in the and unload opper depoyment echnical assistance staff Develop training modules to be disseminated to MSIs (on compliance, reporting, project deployment, workforce program, Finalize technical assistance and service offerings (call and	04/01/2025	12/31/2024																										
Finalize technical assistance and service offerings (call and convening dates, virtual learning platform)	07/01/2025	12/31/2024																										
convening dates, virtual learning platform) Develop lists of solar installers and vendors that will support solar	01/01/2025	12/31/2025												+ +									+++					
deployment and drive job creation at the node level	/ /	12/31/2025	$\left - \right $					1 1								+						+	+		+++			
projects, utility partnerships, and community workforce and labor																												
Inalize community visioning and community needs assessment frameworks and best practices	06/01/2025	12/31/2025																										
Develop project node template agreements for community solar projects, utility partnerships, and community workforce and labor Finalize community visioning and community needs assessment frameworks and best practices Develop outreach and education materials on ownership structure benefits for residents, capital providers, and community partners	06/01/2025	12/31/2025																										
venence for residents, capital providers, and community partners			Month Month	Month Month	Month Month	Month Month	Month Month	Month Month Mr	onth Month Mo	th Month Mant	th Month Month M	onth Month Month	Month Month Month N	Ionth Month Manth	Month Month Month Mo	th Month Month	Month Month Mart	th Month Month Month	Month Month Mo	nth Month Month M	onth Month Month Me	with Month Month	h Month Month Mr	onth Month Monti	Month Month Mer	nth Month		
mplementation Period mplement Program Oversight & Operations			1 2	3 4	5 6	7 8	9 10	11 12 1	2 3	4 5	6 7 8	9 10	11 12 1 2	3 4	5 6 7 8	9 10	11 12 1	2 3 4	5 6 7	8 9 10	11 12 1	2 3	4 5 6	7 8	9 10 11	12		
nitiate grant management and oversight coordination between grants management teams and project nodes (beginning with pilot)	06/01/2025	12/31/2029																										
Conduct annual subrecipient monitoring activities beginning after	10/01/2025	12/31/2029	-	++					++					1 1								1 1					1 1 1	
inst drawdown of funds (oversight of grant management controls	10/01/2025	12/31/2029																										
rocurement, and financial management) trocess project draw downs and monitoring grant funds to ensure	01/01/2025	12/31/2029	++-	+					++	+ +																		
hey are used appropriately ollect project level KPI and environmental reporting data from	06/01/2025		\square		\square																							
ollect project level KPI and environmental reporting data from ctive nodes (beginning with pilot) acilitate site visits & bill spot checks		12/31/2029																										
	04/01/2026	12/31/2029																										
initiate internal audit activities in accordance with Internal Audit	04/01/2026	12/31/2029							++																			
nitiate internal audit activities in accordance with Internal Audit Plan. mplement Financial Assistance & Distributed Solar Market Activities Conduct market outreach and project recruitment within 19-state																												
Activities	05/04/2000	42/20/2025		1 1 1																			1 1 1		1 1 1			
Conduct market outreach and project recruitment within 19-state jurisdiction to yield eligible and viable project nodes Open grant portal soliciting and reviewing applications for grant		12/30/2027																										
Open grant portal soliciting and reviewing applications for grant phases on a rolling basis (January to March and July to September of	01/01/2025	4/30/2028																										
should be a rolling basis (ranuary to March and July to september of	I	l	1. I	1														1										

Execute cooperative agreements, collect preliminary documents,	04/01/2025	6/30/2028																																									
and distribute grant funds for Phase I, Phase II, and Phase III awards																																											
(April - July and October - December of each year, through mid																																											
2028)																																											
Implement Project Deployment Technical Assistance & Meaningful Benefit Activities																																											
Incorporate MSIs and disseminate program information through	07/01/2025	12/31/2027																																									
HBCU-CBO Gulf Equity Consortium and HBCU Climate Change																																											
Consortium																																											
Publish state-level policy, workforce, and project-planning toolkits	01/01/2025	06/30/2025																																									
Deploy monthly technical assistance calls	01/01/2025	12/31/2029																										÷															
Host annual region-specific convenings	05/01/2025	04/30/2029												-		- T			T T								1 1															T T	
Provide ongoing direct assistance through project coordinators and	01/01/2026	12/31/2029																																									
program specialists, and connect MSI-level nodes to utility and																																											
Maintain virtual online learning platform and grant management	01/01/2026	12/31/2029																																									
platform with resources and reporting portal for MSIs																																											
										_					_																												
			Month Month M	fonth Month /	Month Morr	th Month /	Month Mon	onth Month	Month Mont	h Month M	Ionth Monti	h Month M	onth Month	Month Mor	th Month Mor	th Month M	onth Month N	Month Monti	h Month M	onth Month N	lonth Month	Month Month	h Month M	inth Month N	inth Month	Month Mont	th Month	Month Month	Month Mon	th Month Mo	nth Month	Month Mon	th Month M	fonth Month	Month Mor	th Month	Month Month	h Month Mi	onth Month	Month Mor	th Month	h Month N	Ionth Month
Reporting and Compliance Activities			Month Month M	fonth Month 4	Month Mon 5 6	nth Month 7	Month Mon 8 9	onth Month 10	Month 11 12	h Month M 1 2	fonth Monti 3	h Month M 4 S	onth Month 6	Month Mor 7 8	th Month Mor 9 10	th Month M	onth Month N 1 2	Month 2 3	h Month M 4 S	onth Month 8 6 7	Ionth Month 8	Month Month 3 10	Month M	inth Month A	inth Month 3	Month I S	th Month S	Month 7 8	Month Mon 9 10	th Month Mo 11 12	nth Month 1	Month Mon 2 3	th Month M 4 S	fonth Month 6	Month 7 8	nth Month 9	Month Monti 10 11	h Month Mi 12 1	onth Month 2	Month Mar 3 4	nth Month S	h Month N 6 7	lonth 8
Reporting and Compliance Activities Draft QMP and QAPP and submit to EPA for Approval (within 90 day	s 1/1/2025	3/30/2025	Month Month M 1 2 3	fonth Month f	Month S 6	nth Month /	Month Mon 8 9	onth Month 10	Month Mont 11 12	h Month M 1 2	tonth Monti 3	h Month M 4 S	onth Month 6	Month Mor 7 8	th Marth Mar 9 20	th Month M	onth Month N 1 2	Month 2 3	h Month M 4 5	onth Month 8 6 7	lonth Month S	Month Menth 9 10	Month M 11 12	onth Month M 1 2	nth Month 3	Month Mont I S	th Month 6	Month Month	Month Mon 9 10	th Month Mo 11 12	nth Month 1	Month Mon 2 3	th Month M 4 S	Aonth Month 6	Month Mor 7 8	nth Month 9	Month Month 10 11	h Month Mi 12 1	onth Month 2	Month Mor 3 4	nth Month S	h Month N 6 7	anth Month 8
	s 1/1/2025 10/1/2024,	10/30/2024,	Menth Month M 1 2 5	fonth Month f	Month Mon 5 6	nth Month /	Month Men 8 9	onth Month 10	Month Mont 11 12	h Month M 1 2	fonth Monti 3	h Month M 4 S	anth Month 6	Month Mor 7 8	th Month Mon 9 20	th Month M 11 12	onth Manth N	Month Month 2 3	h Month M 4 S	onth Month 8 6 7	lonth Month 8	Month Month 3 10	Month M 11 12	anth Month M 1 2	anth Month 3	Month Mont s	th Month 6	Month Month	Month Mon 9 10	th Month Mi 11 12	nth Month 1	Month Mon 2 3	th Month M 4 S	fonth Month	Month Mor 7 8	nth Month 9	Month Mentl	h Month Mi 12 1	anth Month 2	Month Mor 3 4	nth Month S	h Month M 6 7	Nonth 8
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5700-52A) Annual Report (when the combined total of funds budgeted for procuring supplies	10/1/2024,		Menth Month M 1 2 5	fonth Month f	Month Man 5 6	nth Month /	Month Mon 8 9	onth Month 10	Month Mont 11 12	h Month M 1 2	tonth Monti 3	h Month M 4 S	onth Month 6	Month No. 7 8	th Month Mor 9 20	th Month M 11 12	onth Month N	Month Monti 2 \$	h Month M 4 S	onth Month 8	lonth Month 8	Month Month	Month M 11 12	anth Month M 1 2	anth Month 3	Month Mont i S	th Month 6	Month Month	Month Mon 9 10	th Month Mo 11 12	enth Month 1	Month Mon 2 3	th Month M 4 S	fonth Month 6	Month Mor 7 8	nth Month 9	Month Menti 10 11	h Month Mi 12 1	anth Month 2	Month Mor 3 4	nth Month S	h Month N 6 7	Konth S
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5700-52A) Annual Report	10/1/2024, 10/1/2025, 10/1/2024,	10/30/2024, 10/30/2025, 10/30/2024,	Month Month M	fonth Month f	Month Marr	nth Month 7	Month Men 8 9	anth Month 10	Month 11 12	h Month M 1 2	tenth Menti	h Month M 4 S	onth 6	Month Nor 7 S	Month Mor 9 20	th Menth M 11 11	onth Month N	Month Month	h Month M 4 S	onth Month 8	konth 8	Month Month 30	Month M 11 12	onth Month N 1 2	anth 3	Month Mont	ih Month 6	Month Monti 8	Month Mon 9 10	th Month Mi 11 12	nth Month 1	Month Mon 2 3	th Month M 4 5	fonth Month 6	Month Mar 7 8	nth 9	Month Mentl	h Month M 12 1	onth Month 2	Month Mor 3 4	nth Month S	h Month N 6 7	Konth S
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5700-52A) Annual Report (when the combined total of funds budgeted for procuring supplies	10/1/2024, 10/1/2025,	10/30/2024, 10/30/2025,	Month Month M 1 2 3	fanth Month f	Month Morr	nth Month 7	Month Mon 8 9	Month 10	Month Mont 11 12	h Month M 1 2	tonth Monti	h Month M 4 S	Month 6	Month Mor 7 8	Month Mor 20	th Month M	onth Month h	Menth Montil 2 3	h Month M 4 S	onth Month 6	lanth Menth	Month Month 30	Month M 11 12	anth Month M 1 2	Atlanth 3	Month Mont	th Month 6	Month Month 7 8	Month Mon 9 10	th Month Mu 11 12	1 Month	Month Mon 2 3	th Month M 4 5	forth 5	Month Mar 7 S	Month 9	Month Montl 20 11	h Month Mi 12 1	onth Month 2	Month Mor 3 4	nth Month S	Month M 6 7	Month S
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5700-52A) Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (due annually 30 days after close of each	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2025, 12/31/2024,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025,	Menth Month M 1 2 5	Aonth Month A	Month Morr	nth Month 7	Month Men 8 9	Month 10	Month Mont 11 12	Month M 1	tonth Monti 3	h Month M 4	Amonth 6	Month Nor 7 8	Month Mos 9 10	th Menth M	onth Month 5	Month Montil 2 5	h Manth M	onth Month 5	konth 8	Month Month 30	Month M 11 12	anth Month M 1 2	anth Manth 3	Month Mont	th Month 6	Month Month	Month Mon 9 10	th Month Ms 11 12	nth Morth	Month Mon 2 3	Month M 4 5	fonth 6	Month Mor 7 S	Month 9	Month Montl 10 11	h Month Mi 12 1	onth Month 2	Month Mor 3 4	nth Month S	h Month M 6 7	Nonth B
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA form 5700-52A) Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (due anually 30 days after close of each federal fiscal year - October 30th)	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2025,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025,	Month Month M 2 2 3	Aonth Month A	Month Morr	nth Month /	Month Mon 8 9	Month 10	Month 12	h Month M 1	tonth Montl 3	Month M 4	Month 6	Month Nos	Month Mos 9 20	th Month M 11 13	onth Month 5	Month Montil 2 3	Manth M 4	onth Month 5	konth 8	Month Month 30	Month M 11 12	anth Month A	anth Month 3	Menth Mont	th Month 6	Month Month 8	Month Mon 9 10	th Month Ma 23 12	nth Month 1	Month Mon 2 3	th Month M 4 5	fonth 6	Month Mor 7 8	Month 9	Month Montl 10 11	h Month Mi 12 1	anth Month 2	Month Mor 3 4	nth Month 5	h Month M 6 7	konth B
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5709-520) Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (dice anually 30 days after Ootso of each Iederal Total year- October 30th) Submit revisions or opporting on approved QMP and QAPP annually Submit trevisions reporting on approved QMP and QAPP annually Submit trevisions (Section 2016) (Section 2016) annually (due 90	10/1/2024, 10/1/2025, 10/1/2025, 10/1/2025, 12/31/2024, 6/30/2025, 5/1/2025,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025, 7/30/2025, 7/30/2025,	Month Month M 2 3 1 2 4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	forth Menth f	Month Mori S 6	nth Month f	Month Mon 8 9	Month 10	Month 12	h Month M 1 2	Month 3	Month M 4	Amerika Month 6	Month Mor 7 8	h Month Mos 9 20	th Menth M 11 11	osth Month N	Month Montil 2 3	Month M 4 S	enth Month 1 6 7	Konth 8	Month Month 30	Month M 11 12	enth Month A	Attanth 3	Menth Mont s	h Month 5	Month Month 8	Month Mon 9 10	th Month Ma 13 12	ath Moeth 1	Month Mon 2 3	th Month M 4	fonth 6	Month Nor 7 8	Meenth 9	Month Montl 10 11	h Month Mi 12 1	anth Month 2	Month Mor 3 4	nth Month 5	h Month M 6 7	konth B
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5700 52A) Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (dae annul) 30 days after close of each federal fiscal year-Cochest 2001) Submit revisions or reporting on approved QMP and QAPP annually	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2025, 12/31/2024, 6/30/2025,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025, 7/30/2025,	Month Month 2 5	fonth Menth f	Month 5	nth Moeth 1 7 8	Month 8 9	Attach In Alexandre In Alexandr	Marth Mont 11 12	h Month M 1 2	Month 3	h Month M 4 5	Month 6	Month 8	Month Mos 9 20 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	th Menth M 31 27	osth Month N	Menth Montl 2	h Month M 4 5	enth Month 1 6 7	konth Month 8	Month Menth 20	Month M 11 12	Antheritaria and a second seco	Manth 3	Month Month S	Month 5	Month Month 8	Month Mon 9 10	th Month Mi 12	North	Month Mon 2 3	th Month M 4 5	fanth Konth 6	Month Mor 7 8	hth Menth 9	Month Menti 10 11	h Month Mi 12 1	onth Month Z	Month Mor 3 4	1th Month 5	h Month M 6 7	konth 8
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5705-523) Annual Report Univen the combined total of funds budgeted for procuring supplies Complete Single Acidi (due anually 30 days after close of each Iederal Fical year - October 20th) Submit revisions or reporting on approved QMP and QAPP annually Submit tervisions reporting an approved QMP and QAPP annually Submit tervisions or reporting on approved TSP annually Submit tervisions approvent (SP422) annually (due 90 days after end of budget period) Submit semi-annual program performance, transaction-fevet, and	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2024, 12/31/2024, 6/30/2025, 5/1/2025, 5/1/2025, 12/31/2024,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025, 7/30/2025, 7/30/2025, 1/30/2025, 1/30/2025,	Month Month 2 5	fonth Menth f	Month Mon 5 6	vith Meesth 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Month Non 8 9	Attach 10	Moreth Moret 11 22	h Month M 1 2	Nonth Month 3	Month M 4 5	Anth Month 6	Month 8	th Month Mar 20 20 20 20 20 20 20 20 20 20 20 20 20	th Month M 32 32	onth Month N	Month Montl 2 3	h Month M 4 5	onth Month 9 6 2	Konth Month 8	Month Month 30	Month M 11 12	Neth Meeth A	Attenth 3	Menth Mont	h Month 6	Month Montl F S	Month Mon 9 10	th Marth Ma 11 12	oth Month 2	Month Mon 2 3	Month M 4 5	Aonth 6	Month Mor 7 8	nth Meeth 9	Month Mont 10 11	h Moeth M 12 1	arth Menth Z	Month Mor 3 4	1th Month 5	h Month N	Konth B B C C C C C C C C C C C C C C C C C C
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 3700-52A). Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (due annual) 30 days after close of each federal fiscal great - Cotober 300) Submit revisions or reporting on approved QMP and QAPP annually Submit Intertim Federal Financial Report (SF423) annually (due 90 days after end of budget period)	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2025, 12/31/2024, 6/30/2025, 5/1/2025, 5/1/2026,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2026,	Month Month 1 2 3	tonth Mesth 1	Month Mon S 6	vith Meesth 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Month Non 8 9	seth Moeth 10	Month Mont 11 2 	h Month M 1 2	Nonth Month 3	Month M 4 5	Anth Menth 6	Month S	h Masth Masth 9 20 	th Meeth M 31 11 	anth Manth A	Menth Mont	h Month M 4 5	enth Month 5 6 2	Antonth B C C C C C C C C C C C C C C C C C C	Month Menth 30	Month M 11 12	Initia Maesta A 1 2 2 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	nth Marth 3	Menth Mont	h Month 6	Month Month R	Month Mon 9 10	th Month My 11 12 	oth Month 2	Manth Men 2 3	Nonth Month M	Aonth 6 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	Month Mor 7 8	nth Meeth 9 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month Mont 10 11	h Moeth M 12 1	orth Menth 2	Month Mor 3 4	hth Month 5	h Month N 6 7	Nonth B
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 5705-523) Annual Report Univen the combined total of funds budgeted for procuring supplies Complete Single Acidi (due anually 30 days after close of each Iederal Fical year - October 20th) Submit revisions or reporting on approved QMP and QAPP annually Submit tervisions reporting an approved QMP and QAPP annually Submit tervisions or reporting on approved TSP annually Submit tervisions approvent (SP422) annually (due 90 days after end of budget period) Submit semi-annual program performance, transaction-fevet, and	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2024, 12/31/2024, 6/30/2025, 5/1/2025, 5/1/2025, 12/31/2024,	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 1/30/2025, 7/30/2025, 7/30/2025, 1/30/2025, 1/30/2025,	Month M 2 3 3	tonth Month 4	Month 6	hthe Massethe & Angeler An Angeler Angeler Ang	Month More 8 9	with Month 10	Mareth Ment 11 22	h Month M 1 2	Menth 3	h Month M 4 S	smith Meenth 6	Month Mos 7 8	h Manth Main 20 20 20 20 20 20 20 20 20 20 20 20 20	th Meeth M 21 11 	orth Manth h I I I I I I I I I I I I I I I I I I	Meeth Mont	h Month M 4 5	ecth Mansh 1 6 2 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Acenth a a a a a a a a a a a a a a a a a a a	Month Month D D D D D D D D D D D D D D D D D D D	Month M 13 12 	heth Meeth A	esth March 3	Month Mont 5	h Month 6 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month Month R	Month More 9 10	th Month Mo 11 22	eth Month 1	Manth Men 2 3		Aanth Adenth 6 	Month Mor 2 8	nth Month 9	Month Menti 10 1 	h Month Mi 12 1 	onth Menth 2 	Month Mor 3 4	nth Month S	h Month M 6 7	Month š
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 3700-52A). Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (dae annual) 30 days after close of each deteral fiscal area. Concleter 300) Submit retraining and the concentration of the second and the Submit Intertrim Federal Financial Report (SF423) annually (due 50 Mays after end of budget period) Submit termi-annual program performance, transaction-fevel, and project-level data reports for jamary Jum 20 and July 1.	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2025, 12/31/2024, 6/30/2025, 5/1/2025, 5/1/2025, 5/1/2026, 12/31/2024, 6/30/2025, 4/30/2029	10/30/2024, 10/30/2025, 10/30/2024, 10/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025,	Month Month <th< td=""><td>tonth Month 1 4</td><td>Month S</td><td>h Month 2 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>Month 9</td><td>weth Maash 10 10 10 10 10 10 10 10 10 10 10 10 10</td><td>Month Month 12 - </td><td>h Month M 1 2 </td><td>North Ment</td><td>in Month M 4 5</td><td>anth Maenth 6</td><td>Month Mos 7 8</td><td>h Month More 20 20 </td><td>Menth M 11 1 </td><td>oxb Menth N i i 2 i i i 2 i i i i i i i i i i i i i</td><td>Menth Month 2 3</td><td>h Manth M 4 S</td><td>etth Maesh B 6 3</td><td>lenth Month a </td><td>Muesh Meerda</td><td>Naceth Ad 11 2 </td><td>Anoth Month A</td><td>Month S</td><td>Month Month S</td><td>h Month 6</td><td>Month Month</td><td>Month More 9 10 10 10 10 10 10 10 10 10 10 10 10 10</td><td>th Month M 11 22</td><td>eth Month</td><td>Manth Meer 2 3</td><td>hh Month M 4 S</td><td>Aanth Konth 6 </td><td>Month Moe 2 8 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>nth Meenth 9 </td><td>Month Montili 20 11</td><td>h Month Mo 12 1 </td><td>onth Wenth 2</td><td>Month Mor 3 6</td><td>hth Month s</td><td>h Month M 6 7</td><td>Manth S</td></th<>	tonth Month 1 4	Month S	h Month 2 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month 9	weth Maash 10 10 10 10 10 10 10 10 10 10 10 10 10	Month Month 12 -	h Month M 1 2 	North Ment	in Month M 4 5	anth Maenth 6	Month Mos 7 8	h Month More 20 20 	Menth M 11 1	oxb Menth N i i 2 i i i 2 i i i i i i i i i i i i i	Menth Month 2 3	h Manth M 4 S	etth Maesh B 6 3	lenth Month a 	Muesh Meerda	Naceth Ad 11 2 	Anoth Month A	Month S	Month Month S	h Month 6	Month Month	Month More 9 10 10 10 10 10 10 10 10 10 10 10 10 10	th Month M 11 22	eth Month	Manth Meer 2 3	hh Month M 4 S	Aanth Konth 6 	Month Moe 2 8 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	nth Meenth 9 	Month Montili 20 11	h Month Mo 12 1 	onth Wenth 2	Month Mor 3 6	hth Month s	h Month M 6 7	Manth S
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form 3700-57A). Annual Report (when the combined total of funds budgeted for procuring supplies Complete Single Audit (date annual) 30 days after close of each deteral fiscal area. Cocheser 300) Submit revisions or reporting on approved QMP and QAPP annually Submit Interim Federal Financial Report (SF422) annually (due 90 days after end of budget period) Submit Final periods and program genome. Transci University 2 Submit Final Pederal Financial Report (SF422) annually (due 90 days after end of sensors for jamary 2) - Jum 30 and July 1 Submit Final Federal Financial Report and Final Program Report Submit Final Federal Financial Report and Final Program Report Submit Final Federal Financial Report for the Program Coseout)	10/1/2024, 10/1/2025, 10/1/2025, 12/31/2024, 6/30/2025, 5/1/2026, 12/31/2024, 6/30/2025, 6/30/2025, 4/30/2029	10/30/2024, 10/30/2025, 10/30/2025, 10/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 8/28/2029 8/28/2029	Month Month Month M 1 2 2 2 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Keenth Meesth A 4 2 2 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4	Month S S S S S S S S S S S S S S S S S S S	h Month 1 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month 9	with Mansh 10	Month Month 12 -	h Month M 1 2 	Neetl 3	in Maanth M 4 5	proth Maenth 6	Month Mor 7 8	h Marth Marth 20 20 	Menth Menth S 31 33 33	ordh Manth B 2 3 2	Marth Afanti 2 3	h Manth M 4 S	etth Maesh b 6 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	kenth Afonth a	Month Month 20 10 10 10 10 10 10 10 10 10 10 10 10 10	Manth Mi 11 12	Anoth Month A	Month 3	Month Mont S	h Month 6	Month Monti R S	Month Mor 9 10 10 10 10 10 10 10 10 10 10	th Atomit MM 11 12 1 1 1 1 1 1 1 1 1 1 1 1 1	esth Month 1	Month Mon 2 3		Aanth Maeeth 6 	Month Moe 2 8 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9	hth Mcenth 9	Month Month 10 11 1 11 11 1 11 11 11 11 11 11 11 1	h Month M 12 1 	ornh Worth z	Month Mor 8 4	hth Menth s	h Month M 6 7	Meeth s
Draft QMP and QAPP and submit to EPA for Approval (within 90 day Submit MBE/WBE Reporting (EPA Form S700-52A) Annual Report (when the combined total of funds subqeted for procenting supplies Complete Single Audit (data annual) 30 days after close of each federal ficat giver. Contober 20th) Submit revisions or reporting on approved QMP and QAPP annually Submit revisions or reporting on approved QMP and QAPP annually days after end of budget period) Submit revisions ereporting procession (SF422) annually (due 50 days after end of budget period) Submit Final program performance, transaction-level, and orgote: Vew data reports for annuary J-tume 30 and July 1 Submit Final Federal Financial Report and Final Program Report	10/1/2024, 10/1/2025, 10/1/2024, 10/1/2024, 10/1/2024, 12/31/2024, 6/30/2025, 5/1/2026, 12/31/2024, 6/30/2025, 4/30/2029 6/30/2029 6/30/2030,	10/30/2024, 10/30/2025, 10/30/2025, 1/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 7/30/2025, 8/28/2029	Muests Muests N 2 2 2 3 2 2 4 2 2 5 2 2 6 2 2 7 2 2 6 2 2 7 2 2 7 2 2 8 2 2 9 2 2 10 2 2 11 2 2	tenth Meeth 1 4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month 6 5	<pre>the Month & 7 </pre>	Month 9 9	with Mansh 10	Adusth Worst 11 12 I I I <t< td=""><td>h Month M 1 2</td><td>hanth Meetl</td><td></td><td>Inthe Maenth 6 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>Month Mo</td><td>h Marth Main Marth Marth</td><td>Menth Menth II II II II II III III IIII IIIII IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII</td><td>ord) Month 1 2 3 3 2 3 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4</td><td>Marth Marth 2 3</td><td>h Marth M 4 5</td><td>Marshith Marshith Marshith</td><td>benth Brough</td><td>Month Month 9 10</td><td>Manth M 11 12</td><td>Month 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2</td><td>Month 3</td><td>Month Month S</td><td>h Month 6</td><td>Month Monti S</td><td>Month Mon 20 </td><td>th Atomth M4 11 22 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>Anth Month 3</td><td>Month Mon 2 3</td><td></td><td>Aonth Konth 6 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>Month Mor 7 I</td><td>hth Mcenth 9</td><td>Month Manil 20 11 </td><td>h Month M. 32 1</td><td>ornh Wonth z</td><td>Month Mor 3 4</td><td>hth Month 5</td><td>h Month M 6 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1</td><td>Manth a a a a a a a a a a a a a a a a a a a</td></t<>	h Month M 1 2	hanth Meetl		Inthe Maenth 6 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month Mo	h Marth Main Marth	Menth Menth II II II II II III III IIII IIIII IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII	ord) Month 1 2 3 3 2 3 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4	Marth Marth 2 3	h Marth M 4 5	Marshith Marshith	benth Brough	Month Month 9 10	Manth M 11 12	Month 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2 1 1 2	Month 3	Month Month S	h Month 6	Month Monti S	Month Mon 20 	th Atomth M4 11 22 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Anth Month 3	Month Mon 2 3		Aonth Konth 6 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Month Mor 7 I	hth Mcenth 9	Month Manil 20 11 	h Month M. 32 1	ornh Wonth z	Month Mor 3 4	hth Month 5	h Month M 6 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Manth a a a a a a a a a a a a a a a a a a a